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Broadband Wi-Fi Service 
Request for Proposals 

 
Yolo County Housing is requesting proposals with cost estimates for Broadband Wi-Fi services 
from licensed, experienced vendors and contractors, who can respond quickly to this request 
and meet the construction and installation timelines set forth below. 
 
Background 
The California Department of Housing and Community Development (HCD) Office of Migrant 
Services (OMS) oversees affordable rental housing during peak harvest season for migrant 
farmworkers and their families. Of the existing twenty four (24) OMS housing centers 
statewide, Yolo County Housing operates three (3) Migrant Centers in Yolo and Solano County.  
 
OMS recently announced a new initiate to bring Broadband Wi-Fi services to each center 
throughout the State.  The purpose of this implementation project is to provide access to 
broadband wireless service in underserved areas to lower income families that promotes and 
supports distance learning, telehealth services, and access to health care providers, delivery 
services, job opportunities and other online resources. 
 
Migrant Center Sites 

• Davis Migrant Center31150 County Road, Dixon, California 95620  
36 Buildings, 60 rentable units 

• Madison Migrant Center 29289 State Highway 16, Madison, California 95653   
48 Buildings, 86 rentable units  

• Dixon (FH Rehrman) Migrant Center 7290 Radio Station Road, Dixon, California 95620 
51 Buildings, 82 rentable units 

Timeline 
OMS has set the following timeline* for project completion:  
 
April 13, 2023                Proposals are Due to Yolo County Housing (YCH) 
April 21-28, 2023               YCH & OMS review proposals & make final award decision  
May 2023                Award Notification 
May/June 2023               YCH & OMS funding and standard agreement finalization 
July 14, 2023                Notice to Proceed issued  
July 14 – December 15, 2023   Construction and Installation phase to completion. 
 
*Subject to change by OMS 



Minimum Standards for RFP 
Referenced in Attachment A. Please ensure that every component of the Minimum Standards 
are addressed in proposal, so as not to be disqualified for missing items.  
 
Pre-Proposal Site Visit 
A pre-proposal site visit to each site (3) is schedule for Friday, March 31, 2023 between 9:00 am 
and 1:00 pm. We will start at 9:00 am at Madison Migrant Center 29289 State Highway 16, 
Madison. Please allow for this block of time to travel to and walk each site.  
 
Scope of Work  
The Scope of Work for each site will vary depending on the number of buildings requiring 
connection, the current wi-fi line set up and location of nearest fiber lines to property.  
 
General Notes 

• This project is a State Prevailing Wage Public Works Project. Prevailing wages should be 
factored into the proposal for all contractors and subcontractors.  

• Labor Compliance, including payroll submittal and review, in addition to employee 
interviews will be required for all contractors and subcontractors.  

• DIR registration will be required as well. 
• Insurance Requirements are attached (Attachment B). Please ensure that you can meet 

the requirements. 
• Performance and Payment Bonds will be required of successful proposer. 

 

Proposal Submission Process 
Submit Proposal by Thursday, April 13, 2023 at 4:00 p.m. Proposal may be emailed or sent by 
mail/courier service to:  
 
Tom Dogias 
Facilities Manager 
Yolo County Housing 
147 W. Main St. 
Woodland, Ca. 95695 
530.669.2240 
tdogias@ych.ca.gov 
 

Attachments 

Attachment A-Minimum Standards for RFP 
Attachment B-Insurance Requirements 
Attachment C-Davis Migrant Center Summary 
Attachment D-Madison Migrant Center Summary 
Attachment E-Dixon Migrant Center Summary 
 


